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Attachment  B

The contractor shall submit to the COTR the following deliverables:   

 tc \l3 "Subtask 5.7.  Reports and Deliverables
TASK
DELIVERABLES
DATE
DEPT. REVIEW
NO. OF

COPIES

1.1
Recommendations for members of working group
Eight weeks after award
Two weeks
2

1.1
Logistical support for meetings of working group
As scheduled
N.A
N.A.

1.1
Agenda, other materials for meetings of working group
1 week before meetings
N.A.
2

1.1
Summaries of meetings of working group
1 week after meetings
N.A.
2

1.1
Written report on final standards and recommendations of working group
Jan 30, 2002
Four weeks
2

1.1
Quarterly review of metadata standards
Apr 15

July 15

Sept 15
N.A.
2

1.1
Three year implementation plan for metadata standards development
Jan 30, 2002
Four weeks
3

1.1
Quarterly updates of metadata implementation plan
Apr 15, Jul 15,

Sept 15
N.A
3

1.1
Instructions and training for Clearinghouses
Jan 30, 2002
Four weeks
2

1.1
Annual report on implementation of metadata standards
Jan 30
Four weeks
3

1.1
Annual recommendation of number of Clearinghouses to transition next year
Nov 30
Two weeks
3

1.1
Development of special project database
Jan 30 of year 4
Four weeks


1.2
Planning meeting for web site redesign
Four weeks after award
N.A
N.A

1.2
Proposed redesign of web site
90 days after contract award
Four weeks
2

1.2
Updates of web site
Monthly
N.A.
N.A.

1.2
Design updates of the ERIC Web site
Jan  30 of years 3 and 4
Four weeks
2

1.3
Development of conference calendar
90 days after award
Four weeks
2

1.3
Update of conference calendar
At least monthly
N.A.
N.A.

2.1
Analysis of reference and referral inquiries
Quarterly
N.A.
3

2.2
Record keeping report
Quarterly
N.A
3

3.2
Comprehensive Dissemination Plan
Jan. 15
Two weeks
3

3.3a
Pocket Guides to ERIC (one per year)
Jan .30
Eight weeks
40,000 each

3.3a
All About ERIC (one per year)
Jan. 15
Eight weeks
25,000

3.3a
ERIC Annual Report 
May 15
Four weeks
25

3.3b
The ERIC Review (One for Year 1 and Two other three years)
As scheduled
Three weeks
50,000

3.3c
Six ERIC Parent Brochures
As scheduled
Three weeks
25,000 each

4
Logistical support for ERIC system meetings
As scheduled
N.A.
N.A.

5.1
Initial meeting with COTR
Four weeks after award
N.A
N.A

5.3
Management plan
Eight weeks after award
Four weeks
2

5.3
ACCESS ERIC annual report
Jan. 30
Two weeks
3

5.3
ACCESS ERIC quarterly reports
April 15,

July 15,

Sept. 15
N.A.
3

5.3
Messenger service
Twice weekly
N.A
N.A

5.6
Annual proposed plan and budget
Nov. 30
N.A.
3

