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1.3
Pre-meeting information packets (III.4)
2 weeks prior to each TRP meeting in IMS each time; no revisions
2.5 weeks prior to each TRP meeting in IMS each time; no revisions
3,000
3 weeks prior to each TRP meeting in IMS each time; no revisions
6,000
-4000


1.3
TRP meeting materials (III.6)
2 working days(wds) prior to each TRP meeting in IMS; no revisions required
3 working days(wds) prior to each TRP meeting in IMS; no revisions required
3,000
4 working days(wds) prior to each TRP meeting in IMS; no revisions required
6,000
-4000


1.4
Monthly Reports (III.8)
In IMS by 10th of month each time; no questions
In IMS by 7th of month each time; no questions
3,000
In IMS by 5th of month each time; no questions
6,000
-4000


1.6
Electronic Codebooks and Data Analysis System (III.14)
in IMS 3 mths after each data collection ends, with all variables including  approved new derived variables; within budget
in IMS 2 ½ mths after each data collection ends, with all variables including  approved new derived variables; within budget
6,000
in IMS 2 mths after each data collection ends, with all variables including  approved new derived variables; within budget
11,000
-6,000


2.2
IMCD/OMB Forms Clearance Package (III.17)
Draft 1 month after award; 1 week after NCES inter-divisional review
Draft 1 month after award; 6 wds after NCES inter-divisional review
8,000
Draft 1 month after award; 5 wds after NCES inter-divisional review
16,000
-12,000


2.3
Training materials (III.20)
Draft 2 months prior to 1DC; revised version 1 month prior to 1DC; 90% without revisions
Draft 2 months prior to 1DC; revised version 1 month prior to 1DC; 95% without revisions
6,000
Draft 2 months prior to 1DC; revised version 1 month prior to 1DC; 100% without revisions
11,000
-6,000
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2.4
Institutional Data Collection Protocol  (III.21)
Draft 8 weeks prior to 1DC; revised version 4 weeks prior to 1DC; within budget
Draft 10 weeks prior to 1DC; revised version 5 weeks prior to 1DC; within budget
8,000
Draft 11 weeks prior to 1DC; revised version 6 weeks prior to 1DC; within budget
16,000
-12,000

2.5
Preliminary Data Analysis Report (III.25)
8 weeks after 1DC; within budget
7 weeks after 1DC; within budget
6,000
6 weeks after 1DC; within budget
11,000
-6,000

2.6
1DC Methods Summary, Results, and DAS Report  (III.26)
6 weeks after III.24; revisions over next six months; within budget
Six weeks after III.24; revisions over next six months
6,000
Six weeks after III.24; revisions over next six months
11,000
-6,000

3.2
Revised Data Elements and Justifications (III.28)
7 days after second NCES inter-divisional review; minor revisions
5 days after second NCES inter-divisional review; minor revisions
8,000
5 days after second NCES inter-divisional review; no revisions
16,000
-12,000

3.2
IMCD/OMB Data Elements Adjustment Memorandum (III.29)
7 days after second NCES inter-divisional review; minor revisions
5 days after second NCES inter-divisional review; minor revisions
8,000
5 days after second NCES inter-divisional review; no revisions
16,000
-12,000

3.2
Final Item Wording List (III.30)
7 wds prior to 2DC; task 3 within budget
10 wds  prior to 2DC; task 3 within budget
6,000
14wds prior to 2DC; task 3 within budget
11,000
-6,000

3.3
Revised 2DC training materials (III.31)
Draft 2 months prior to 2DC; revised version 1 month prior to 2DC; revisions
Draft 2 months prior to 2DC; revised version 1 month prior to 2DC; minor revisions
6,000
Draft 2 months prior to 2DC; revised version 1 month prior to 2DC; no revisions
11,000
-6,000
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3.4
Revised IDC Protocol (III.32)
Draft 2 months prior to 2DC; revised version 1 month prior to 2DC; minor revisions
Draft 21/2 months prior to 2DC; revised version 1 month prior to 2DC; minor revisions
8,000
Draft 21/2 months prior to 2DC; revised version 1 month prior to 2DC; no revisions
16,000
-12,000

3.4
Debriefing Report (III.33)
2 weeks after 2DC in IMS
1.5 weeks after 2DC in IMS
6,000
1 week after 2DC in IMS
11,000
-6,000

3.4
2DC Data files (III.34)
1 month after 2DC, first variable set; 1 month after Derived Variable Specifications (III.35) accepted, derived variable set;in IMS; within budget
3 weeks after 2DC, first variable set; 1 month after Derived Variable Specifications (III.35) accepted, derived variable set;in IMS; within budget
8,000
2 weeks after 2DC, first variable set; 1 month after Derived Variable Specifications (III.35) accepted, derived variable set;in IMS; within budget
16,000
-12,000

3.5
Methodology Report (III.35)
In IMS 1 month after III.33; revisions over next two months
In IMS 3 weeks after III.33; revisions over next 1.5 months
6,000
In IMS 2 weeks after III.33; revisions over next month
11,000
-6,000

4.1
Derived Variable Specifications (III.36)
in IMS;First draft 2 weeks before 3rd TRP meeting. Revised draft six weeks after 3rd TRP meeting
in IMS;First draft 3 weeks before 3rd TRP meeting. Revised draft 5 weeks after 3rd TRP meeting
8,000
in IMS;First draft 4 weeks before 3rd TRP meeting. Revised draft 4 weeks after 3rd TRP meeting
16,000
-12,000

4.1
Table Shells (III.37)
In IMS; First draft 2 weeks before 3rd TRP meeting. Revised draft six weeks after 3rd TRP meeting
In IMS; First draft 3 weeks before 3rd TRP meeting. Revised draft 4 weeks after 3rd TRP meeting
6,000
In IMS; First draft 2 weeks before 3rd TRP meeting. Revised draft 3 weeks after 3rd TRP meeting
11,000
-6,000
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4.1
Descriptive Report Outline (III.38)
First draft 2 weeks before 3rd TRP meeting. Revised draft six weeks after 3rd TRP meeting
First draft 3 weeks before 3rd TRP meeting. Revised draft 5 weeks after 3rd TRP meeting
3,000
First draft 4 weeks before 3rd TRP meeting. Revised draft 4 weeks after 3rd TRP meeting
6,000
-4000

4.2
Data Analysis System and Data Files (III.39)
in IMS;6 weeks after Derived Variable Specifications (III.35) accepted; within budget
in IMS; 5 weeks after Derived Variable Specifications (III.35) accepted; within budget
6,000
in IMS;4 weeks after Derived Variable Specifications (III.35) accepted; within budget
11,000
-6,000

4.3
Descriptive Report (III.40)
First draft 3 weeks before 4th TRP meeting. Revised draft 4 months prior to contract end; revisions over next six months; final by end of contract; within budget
First draft 4 weeks before 4th TRP meeting. Revised draft 5 months prior to contract end; revisions over next six months; final by end of contract; within budget
8,000
First draft 5 weeks before 4th TRP meeting. Revised draft 6 months prior to contract end; revisions over next six months; final by end of contract; within budget
16,000
-12,000










*Anything that does not meet all the applicable standards for acceptable shall be deemed as not acceptable.  Substantial additional work shall be required to turn a not acceptable product into an acceptable product.

